

Project Code	Project Title	Negotiation Description	Published	Deadline	Department	Estimated Value
prj_RBKC_2448	Uniforms - Customer Services	RFQ Uniforms - Customer Services and Cashiers	01/06/2015	16/06/2015	Corporate Property	17000
prj_RBKC_2809	Day Opportunities for People with Physical Disabilities	RFQ Disability Connect Service	18/05/2015	18/06/2015	Adult Social Care	116000
prj_RBKC_3058	Barlby and Edenham Regeneration Projects - Client Side Team Consultant	Part 2 FC Barlby and Edenham Client Side Team Consultancy	21/05/2015	22/06/2015	Corporate Property	20000000
prj_RBKC_3204	Co-working Space - 205 Holland Park Avenue	Co-working Space - 205 Holland Park Avenue	10/06/2015	15/07/2015	Policy and Partnerships Unit	196425
prj_RBKC_3222	Kensal Uplift and Infrastructure Study	Kensal Uplift and Development Infrastrucutre Study	19/05/2015	29/05/2015	Planning and Borough Development	35000
prj_RBKC_3224	RBKC SHMA	Royal Borough of Kensington and Chelsea - Strategic Housing Market Assesment (SHMA)	20/05/2015	19/06/2015	Planning and Borough Development	30000
prj_RBKC_3329	Multidisciplinary Family Assessment Service	Multi Disciplinary Family Assessment Service	23/06/2015	21/07/2015	Children's Services	2670000
prj_RBKC_3471	Adult Social Care Hub - BREEAM Assessor	RFQ Adult Social Care Hub - BREEAM Assessor	25/06/2015	20/07/2015	Corporate Property	10000
prj_RBKC_3493	Holy Cross RC Primary School - Enabling Works	RFQ - Enabling Works and Nursery Works - Holy Cross RC Primary School	30/06/2015	13/07/2015	Children's Services	111000